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' All ltems L:\Estimating\Estimates\King George VE\NewKGHigh.est
l ESTIMATE SUMMARY
= REVISION | 10/4/2005
. NEW KING GEORGE COUNTY HIGH SCHooL APPROX BID DATE APRIL 2006
' KING GEORGE, VIRGINA
l BUILDING Sa FT
250873
Div DESCRIPTION COST/SF %
l 02 SITE WORK - --- $22.52 16.61% $5,199,727
03 CONCRETE $3.74 2.76% $862,591
04 MASONRY $12.08 8.91% $2,789,711
. 05 METALS = ===meeececcceeeo $9.61 7.09% $2,218,607
06 WO0ODS AND PLASTIC = ====-eeccccccaee- $1.02 0.75% $234,986
07 MOISTURE PROTECTION - $16.31 12.03% $3,764,512
08 DOORS AND GLASS $5.36 3.95% $1,237,365
l 09 FINISHES ~ ==mmmeemeeeeeeeee $8.13 6.00% $1.876,614
10 SPECIALTIES $5.30 3.91% $1,224,055
Il EQUIPMENT = = =  ==meeccccccccaeao $s.64 3.L2% $1,070,905
' 12 TN T S —— $2.27 1.67% $523,569
13 SPECIAL CONSTRUCTION - $0.80 0.59% $184,875
TA CONVEYING SYSTEMS - $0.24 0.18% $55,600
' 15 PLUMBING -- $5.83 4.30% $1,345,123
15 o T N o e — $15.11 11.15% $3,L89,338
IS FIRE PROTECTION @ = ===mccecccccce—e- $2.51 1.85% $579,545
l 16 ELECTRICAL =eeeccccccacaaooo $11.97 8.83% $2,763,240
|7 JECHNOLOGY - $8.15 6.01% $1.881.615
SusTOTAL $136 $31,301,976
. ol GENERAL CONDITIONS = ========cmeoeeee- $8.97 6.61% $2,070,467
OVERHEAD 8.53% $2,669,795
PROFIT 5.33% $1.668.622
I SuBTOTAL $163 $37,710,86!
ESCALATION ---- -- 3.00% $1.131.326
SUBTOTAL -----===mmmm- $168 $38,842,187
' CONSTRUCTION CONTINGENCY 5% $1,942,109
DESIGN CONTINGENCY 3% $1,165,266
MID PROJECT ESCALATION 7% $2,718,953
' ------------------------------ $4L,668,515
I FURNITURE ILS e e $1,500,000
l 2 TESTING | LS --- $75,000
------------------------------ $46,243,515















































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































